Tracking Costs

Tracking

Wires

Materials

SubTotal

Labor

SubTotal

Total

2494.9 Channels

Central Drift Chamber (CDC)
Forward Drift Chamber (FDC)
Barrel Vertex Tracker (BVT)

Item

Straws (CDC)

Wire

Feed through (CDC)
HV cables

Signal cables

Prints

Preamps

Frames, endplates
Misc. parts

Support frame material
Calibration

Item

Technician Yrs
Machinist Wks
Student Hrs
Engineer weeks
Shipping

Subtotal (Fringe)
Fringe (%)

Subtotal (Overhead)
Overhead (%)

5200
16600
2000

Number
5200

12000
250
1085

17324

Number
14

120
17000
10

23800

Unit Cost ($)
10

3
100
100

20

Unit Cost ($)
30000

1500

9

2500

25

55

Cost ($K)
52
65
36
25

109
125
346
125
30
75

Cost ($K)
420

180

153

25

60

625

156

841

€5

Tracking Costs

material

M straws (CDC) [ ] Frames,
B wire endplates

B Feed through I Misc. parts
(CDC) B Support frame

B HV cables material
M signal cables B calibration
] Prints

[l Preamps

MATERIAL

CDC
FDC
BVT
FRAME

CDC
FDC
BVT
FRAME




